DEPARTMENT OF THE NAVY
COMMERCIAL ACQUISITION DEPARTMENT, BUILDING 11
NAVAL UNDERSEA WARFARE CENTER DIVISION, NEWPORT
CODE 59, SIMONPIETRI DRIVE
NEWPORT RI 02841-1708

IN REPLY REFER TO:

4200
Ser 15913/179
2001 Oct 25

Gentlemen:

The Naval Undersea Warfare Center Division, Newport requests your help in enhancing competition
for aforthcoming solicitation. Please provide comments on the atached Draft Solicitation N66604-
02-RFC-0331, for the Wide Aperture Array (WAA) Outboard Electronics Canister (OBE) Program.

The Outboard Electronics Canister (OBE) specified herein is a component of the Wide Aperture Array
(WAA) AN/BQG-5 Sonar System and the AN/BSY -2 Sonar System. The WAA array consgts of a
total of Sx pands, each pand having 64 hydrophones staves. Each hydrophone stave is composed of
seven individua hydrophones. Each OBE provides the necessary signd conditioning, preamplifiers,
multiplexing, and other eectronic sgnd conditioning for one of the hydrophone staves (seven
hydrophones). Thus there are 384 OBE canisters per AN/BQG-5/BSY -2 System. The OBE produced
to this specification shal be mechanicdly and dectricaly interchangeable with existing Heet indtaled
units. Each module has awatertight titanium housing that contains the sgna conditioning eectronics. The
OBE hastwo dectrica connectors with one connector that connects to the stave assembly and one that
connects to the hull penetrator interface cable. All eectrica connectors are hermeticaly sedled and
pressure proof.

Placement of afive year Indefinite Ddivery, Indefinite Quantity contract with Fixed Price provisonsis
anticipated. Items shadl be procured by issuing ddlivery orders during the term of the contract estimated
to totd asfollows. FY 03 — 324 units, FY 04 — 120 units, FY 05 — 80 units, FY 06 — 80 units, and FY 07
— 80 units.

Note: Thisisa Request For Commentsonly; do not submit a proposal.

If you consider your company capable of performing this effort, but identify impedimentsin the
Statement of Work (SOW), Contract Data Requirements List (CDRL), or other requirement of the
attachments, pleasetell us. Provide specific information regarding how our requirements would need to
be changed for your firm to be capable of performing the contract, or for competition to be optimized
generdly. Do not send any cost data, resumes or other proprietary information. Any suggested



approacheswill not be treated as proprietary, and may be reflected in the forma Request for Proposal
(RFP).

Our present market information does not warrant setting aside this acquisition for smal business. If the
responses from this request establish that multiple smal businesses, capabl e of performing the
contract, are likely to propose, the solicitation will be set asde. If asmal business identifies a portion
of the contract as being within its cgpability, the government will consder a contract breakout for set-
aside competition. The criteriafor breaking out work are that the work can be independently
performed without causing the overal effort to become inefficient or ineffective, thet the work is
subgtantia enough to warrant the administrative cost of separate competition and administration, and
that multiple small businesses, capable of performing the contract, are likely to propose.

We will consder dl information received in findizing the formd solicitation. Respondents should be
aware, however, that the needs of the Navy will determine the find RFP text. Thisislikely to mean that
some suggestions will not be adopted.

The attached documents, comprising the draft solicitation, contain only the unique aspects of the
proposed solicitation that will result in acontract. The Critical 1tem Product Specification (CIPS) isa
document that is comprised of an unclassified section and aclassified section). A CONFIDENTIAL
facility security clearance will be required to receive the CIPS and perform under the contract. Those
companies interested in submitting an offer on the forthcoming solicitation should request a copy of the
unclassified portion of the CIPS and the classified portion of the CIPS from the Contracting Officer or
Frank A. Tito aa NUWCDIVNPT (401) 832-5090 or email: [titofa@npt.nuwc.navy.mil]. Companies
are encouraged to provide comments on the CIPS. This acquisition is not a follow-on contract. The
solicitation is only open to US Companies.

The government anticipates release of the forma RFP by Jun 2002. Accordingly, al responsesto this
RFC should be received by this office no later than Dec 31, 2001. Y ou may respond by letter or
facamile (401) 832-4820 to the attention of Mr. H. J. Marsocci, or by E-MAIL addressed to

[mar soccihj @npt.nuwc.navy.mil]. The forma RFP will aso be available upon issuance on the
NUWCDIVNPT Commercia Acquisition Department homepage at
http:\Wwww.npt.nuwc.navy.mil/contract/.

Sincerdly,

H. J. Marsocci
Contracting Officer
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Preliminary Statement of Work
Wide Aperture Array
Outboard Electronic Canister

PRELIMINARY

STATEMENT OF WORK
FOR
WIDE APERATURE ARRAY
OUTBOARD ELECTRONIC CANISTER

SCOPE

The purpose of this Statement of Work (SOW) is to obtain Wide Aperture Array (WAA)
Outboard Electronic Canigter for ingtdlation on U.S. Submarines and to provide sparesto the
stock system.

Order of Precedence

In cases of conflict between documents that form a part of the contract the following order of
precedence shall apply: Contract, Statement of Work (SOW), Critical Item Product
Specification (CIPS), Government Furnished Information (GFl), Military / Internationa /
Industrial Standards. If the contractor believes or determines that there isa conflict in any
requirement in the aforementioned documents, the contractor shal notify NUWCDIVNPT
Code 2131, Frank A. Tito, and the Contracting Officer.

APPLICABLE DOCUMENTS

The following documents, of the issue in effect on the date of request for proposd, forma  part
of the SOW for this procurement to the extent stated herein. Additiona specifications and
standards, applicable to this procurement, are referenced in the Navy documents identified
herein.

Military Standards:

MIL-STD-100G — Engineering Drawings

MIL-STD-129N — Standard Practice for Military Marking

MIL-STD-130K — Identification Marking of U.S. Military Property
MIL-STD-167-1 — Mechanical Vibrations in Shipboard Equipment
MIL-STD-810F — Environmental Engineering Considerations and Laboratory Tests
MIL-STD-2073-1D — Standard Practice for Military Packaging
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Preliminary Statement of Work
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Military Specifications:
MIL-S-901 - Requirements for Shock Tests, H. I. Shipboard Machinery, Equipment and
Systems
MIL-HDBK-781 — Handbook for Reigbility Test Methods, Plans, and Environments for
Enginearing, Development, Qudification, and Production

Other Documents:
SO 9001 -- Qudity Management Systems — Requirements
ElIA-649 -- Nationd Consensus Standard for Configuration Management

Government Furnished Information (GFI):

NAV SEA Drawing No. 53711-733344 Rev 1 - Preliminary - Critical Item Performance
Specification for Wide Aperture Array (WAA) Outboard Electronic Canister. The
referenced document is unclassified with classfied CONFIDENTIAL Appendix |
removed.

DD Form 1692 for Engineering Change Proposa

DD Form 1694 for Deviation/Waiver

DD Form 1695 for Notice of Revison

DD Form 1696 for Specification Change Notice

Production Engineering Drawing Package (unclassified) is available through NUWCDIVNPT
Code 2131. Thisdrawing packageis available for INFORMATIONAL PURPOSES
ONLY. The government does not possess vaidated production drawings for the Wide
Aperture Array (WAA) Outboard Electronic Canister. Accordingly, the government does
not warrant any of the data in the Wide Aperture Array (WAA) Outboard Electronic
Canigter production drawing package and a "build to print" approach may not congtitute an
adequate technical response.

REQUIREMENTS

General Requirements

This SOW defines the design fabrication, assembly, test, ingpection, packaging, and ddivery of
firg article and production of Wide Aperture Array (WAA) Outboard Electronic Canigter in
accordance with the reference documents and GFI listed in paragraph 2.4.

Program Management

The contractor shdl establish the tasks and Program Management to support planning,
scheduling, manufacturing, and qudity controls essentia for fabrication, assembly, tedt,
ingpection, documentation, packaging, and ddivery of Firgt Article and production units of Wide
Aperture Array (WAA) Outboard Electronic Canister. Program Management shall be in effect
for the duration of the contract.

PREREQ 1123-0001
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Hardware

3.3.1 Firg ArticleHardware

3.3.1.1 Wide Aperture Array (WAA) Outboard Electronic Canister

The contractor shall design, fabricate, assemble, test, ingpect, package and ddiver First Article
units. All First Article Outboard Electronic Canisters shal meet the performance and
environmenta requirements of the Functional Basdine, NAV SEA Drawing (53711-733344
Rev 1 - Prdiminary), and the First Article Test Basdline as defined in paragraph 4.1.3 of
Appendix A. Firgt Article Outboard Electronic Canisters shdl be fabricated using written
assembly procedures.

3.3.1.2 Waiver of Firs ArticleHardware

The government reserves the right to waive the requirement for First Article and/or testing in
part or inwhole. In the event that First Article is waived completely, CLIN 0001 will be
cancdled and dl requirements and data ddliverables specificaly required for First Article
hardware in this SOW, SOW Appendix A, and the Contract Data Requirements List (CDRL)
will be cancelled.

3.3.2 Production Hardware

3.3.21Wide Aperture Array (WAA) Outboard Electronic Canister

34

The contractor shal fabricate, assemble, test, ingpect, package and ddiver production units. All
production Outboard Electronic Canisters shal meet the requirements of NAV SEA Drawing
(53711-733344 Rev 1 - Prdiminary) (GHl), of the Functional Baseline, and the Product
Basdline as defined in paragraph 4.1.4 of Appendix A.

Configuration Management

The contractor shdl establish and maintain a Configuration Management (CM) Program in
accordance with SOW Appendix A. The requirements of SOW Appendix A shdl be
gpplicable to the extent required to meet the requirements of the SOW. The contractor shal
maintain configuration control of the technica data package which includes dl specifications,
drawings and changes thereto, that make up the First Article Test Basdline, and Product
Basdine for the duration of the contract.

The contractor shdl develop a Configuration Management Plan to meet the requirements of
paragraph 3.4 of the SOW and SOW Appendix A. The plan shal be ddivered in accordance
with CDRL A017. The contractor shal make dl interna Configuration Management plans and
procedures available to the government, at the contractor’ s facility, for government review upon
request. The contractor shdl provide services for thereview. The CM program shdl bein
effect for the duration of the contract.

PREREQ 1123-0001
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First Article Test Basdline
The contractor shdl establish the Firgt Article Test Basdine identifying the configuration of the
First Article unit in accordance with paragraph 4.1.3 of Appendix A. TheFirst Article Test
Basdine shdl meet the requirements of the Functiona Basdline. The Firg Article Test Basdline
shall be maintained by the contractor in the First Article Baseline Report (CDRL A018) as
defined in paragraph 4.1.3 of Appendix A. All documentation listed on the Basdline shall be
made available to the government at least 30 days prior, or as pecified in the applicable
CDRL, to Firg Article testing, the Functional Configuration Audit (FCA), and Physica
Configuration Audit (PCA). The contractor shall make preliminary copies of the Production
Drawing Package, CDRL A015, and First Article Test Procedures, CDRL A010, available to
the government at least 30 days prior, or as specified in the gpplicable CDRL, to First Article
testing.

Firgt Article FCA/PCA

The contractor shal conduct a FCA and PCA in accordance with paragraph 4.4 of SOW
Appendix A. The contractor shall provide data and documentation as defined in SOW
Appendix B (CDRL A019).

3.4.2.1 FCA/PCA Plan

The contractor shdl develop a Configuration Audit Plan to meet the requirements of paragraph
4.4 of SOW Appendix A. The plan shall be delivered in accordance with CDRL A001.

3.4.2.2 FCA/PCA Agenda and Minutes

The contractor and the government shal mutually agree on an FCA/PCA agenda. The agenda
ghdl define dl information necessary for conducting the audit. At the completion of the
FCA/PCA, the contractor shal provide the minutes of the FCA/PCA in accordance with
CDRL AQQ02. The conference minutes shal document al resolutions and understandings and
lig dl unresolved issues. Al outstanding action items shdl include the identification of the
responsble party with a plan of action for resolution.

3.4.2.3 Audit Summary Report

343

At the completion of FCA/PCA and resolution of al outstanding issues, the contractor shdl
deliver an Audit Summary Report in accordance with CDRL A003. The Audit Summary
Report shal include a PCA Certification Package as described in paragraph 4.4.3.5 of SOW
Appendix A.

Product Basdine

The product basdline shal meet the requirements specified in paragraph 3.3.2 and the
contractor developed drawings and changes thereto that document the configuration of
production hardware. The product basdline shdl be established prior to delivery of the first
production units.
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3.4.3.1 Drawings

The contractor shall develop engineering drawings and associated data in accordance with
MIL-STD-100G. Drawings shall be developed in “.dwg” file format and so that they are
compatible with AutoCAD Release 14. Drawings shal be delivered on Compact Disc (CDs) in
PC format. A drawing treeincluding al product drawings shal be provided. Associated lists
shdl include partsligs, datalists, and index lists. Other documents shal include test/ingpection
procedures and process specifications. Engineering drawings shall be ddivered in accordance
with CDRL A015. Fina deivery shal incorporate al approved changes, and be ddlivered to
the government at the end of the contract in accordance with CDRL A015.

3.4.3.2 Engineering Changes

344

345

3.5

351

Engineering Change Proposas (ECPs), Deviations’Waivers, Notices of Revision (NORs), and
Specification Change Notices (SCNs) shall be developed in accordance with the requirements
of Appendix A, and delivered in accordance with CDRLs A004, A005, A007, and A008
respectively. After the product basdlineis established the contractor shal submit al changesto
the technica data package. Government review will be for classfication only with Class|
ECPs, minor waivers, and minor deviations.

Request for Nomenclature

The contractor shall request nomenclature for the Wide Aperture Array (WAA) Outboard
Electronic Canigter in accordance with CDRL A009. Request for Nomenclature shall be
submitted eectronicaly using the Joint Electronic Type Designation Automated System
(JTEDS).

Serial Numbers

Seria numbers shall be assigned as follows for the Wide Aperture Array (WAA) Outboard
Electronic Caniger. Serid numbers shal begin with the First Article samples using designation
A001 and continue consecutively throughout production. If Firgt Articleiswaived, the
government will assgn production unit serid numbers.

Quality Assurance Program

The contractor shdl establish and manage a comprehensive Quality Assurance (QA) program
in accordance with the requirements of 1SO-9001 and NAV SEA Drawing (53711-733344
Rev 1 - Prdiminary). The QA Program shdl address and include inspection system
requirements. The contractor shal make dl internad documentation available to the government,
at the contractor’s on-site facility, for government review upon request. The QA program shall
be in effect for the duration of the contract.

Nonconforming Material
The contractor shdl establish a system, including implementation of a Materid Review Board
(MRB), to ensure detection, handling and dispogition of nonconforming materid throughout the
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production phase of the contract. Changes resulting from MRB action shal be submitted to the
government in accordance with the Configuration Management provisions of the contract.

Rdiability

The contractor shall establish a Reliability Program in accordance with the Rdliability Program
Requirements defined in the MIL-HDBK-781. The Reliability Program shdl be fully integrated
with the QA Program to ensure thet there is no duplication of effort. The contractor shal make
dl interna documentation available to the government, at the contractor’ s on-site facility, for
government review upon request. The Reliability Program shdl bein effect for the duration of
the contract.

Failure Review Board

The contractor shdl establish a Failure Review Board (FRB) that shdl be responsible for
reviewing al failures, providing falure effects and criticdity anadysis, and etablishing remedid
corrective and preventative action. Failure Summary and Analysis Reports shall be ddlivered in
accordance with CDRL A014.

First Article Test and I nspection

The contractor shdl perform First Article tests and ingpections in accordance with the
Functional Basdine, NAV SEA Drawing (53711-733344 Rev 1 - Prdiminary), and the Firgt
Article Test Basdine. In the event that First Article Unitsfail CIPS requirements, the contractor
isresponsible for redesign, rework, retest, and candidate replacement.

First Article Acceptance Test Plan
The contractor shal make dl interna First Article test planning documentation available to the
government, at the contractors on-gite facility, for government review upon request. The
contractor shdl provide servicesfor the review.

First Article Test Support Documentation

Prior to conduct of Firgt Article testing, the contractor shall make available to the government
preliminary drawings, CDRL A015, and preliminary Acceptance Test Procedures, CDRL
A010. The procedures shall establish applicable accept/reject criteriafor First Article tests and
ingpections to ensure that hardware meets the requirements of the Functional Basdline, and the
Firg Article Test Basdline. The First Article Acceptance Test Procedures shdl be ddivered in
accordance with CDRL A010.

First Article Test Report

Upon successful completion of First Article testing, the contractor shall prepare aFirgt Article
Test Report. TheFirgt Article Test Report shall summarize applicable accept/rgect criteriafor
testslingpections cited in the CIPS and shdl show actua test results on each Firgt Article
identified by seria number. The report shal be delivered in accordance with CDRL A012.

PREREQ 1123-0001
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Government First Article Tests
The government reserves the right to observe any contractor performed Firgt Article test and
conduct any specid testing that it deems necessary. The government will conduct explosive
shock testing in accordance with MIL-S-901 (UNDEX). Inthe event that First Article Units
fail CIPS shock test requirements, the contractor is responsible for redesign, rework, retest, and
candidate replacement. The government will perform additiond First Article tests in accordance
with the CIPS, NAV SEA Drawing (53711-733344 Rev 1 - Preiminary). The government
may perform qudifying tests, vibration tests, environmenta tests, dissection, and anadysis on
randomly sdected samples of First Article units. Should the government decide to conduct
specid testing, the contractor shdl deliver Firgt Article test samples as specified by contract
modification.

Production Testing

In Process Test/I ngpection

The contractor shall perform in-process production tests/ingpections to ensure that
parts'assemblies and processes meset the form, fit, function, quality, and environmental
requirements specified in the technica data package and the CIPS. The contractor shal utilize
in-process test/ingpection procedures established in the First Article sample fabrication phase,
wherever feasble. The contractor may use their facilities or any commercia laboratory
acceptable to the government for conduct of production tests/inspections.

Plant Acceptance Test

The contractor shdl perform find acceptance testing of al production hardware items prior to
delivery to the government. Acceptance testing shal ensure that dl requirements of the technical
data package and the CIPS are met. The contractor is aso responsible for assuring that all
supplies and services procured conform to technical and contract requirements.

3.8.2.1 Plant Acceptance Test Plan

The contractor shall perform acceptance test planning to ensure that al acceptance test
provisons of the CIPS are performed. All interna test plans shal be made available to the
government, at the contractor’ s facility, for government review upon request. The contractor
shdl provide services for the review. The contractor’ sinternd plans shall include provisonsto
ensure that applicable acceptance data are accurately transcribed and packed with end item
Outboard Electronic Canisters (Test Data Card) as well asto other required acceptance and
production status reports.

3.8.2.2 Plant Acceptance Test Procedures

The contractor shdl develop Plant Acceptance Test Procedures for testing of production
hardware. Test procedures shal include tests performed during First Article acceptance testing
whenever possible. The procedures shall establish applicable accept/regect criteriafor
production tests and ingpections to ensure that hardware meets the requirements of the
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Functional Basdline and the Product Basdline. Acceptance Test Procedures shall be delivered
in accordance with CDRL A011.

3.8.2.3 Plant Acceptance Test and Inspection Reports

383

384

385

39

391

392

The contractor shall establish atest and ingpection reporting system. The reporting system shall
identify Plant Acceptance Test Procedures and record actud test results for each unit of
production hardware by serial number, including dete of acceptance by the government. The
report shdl identify units that failed Plant Acceptance Tests or were otherwise accepted only
after rework and retest. The report shdl explain the circumstances and corrective actions taken
where rework occurred. The report shal record rework and retest results.  The contractor
shall deliver test and inspection reports in accordance with CDRL A012.

Government Testing

The government may use its own facilities, or any commercid laboratory for the conduct of any
specid testsingpectionsit deems necessary. The government may eect at any time to randomly
select asample of production units for the purpose of repeating any ingpection or test. Inthe
event of falure to pass, the unit or unitswill be returned to the contractor for failure andysis and
corrective action under the warranty provisions of the contract. When notified by the
government, the contractor shall provide services for government testing.

Test Data
The contractor shal develop Test Data Cards for each Outboard Electronic Canigter to be
delivered. Test Data Cards shall be delivered in accordance with CDRL A013.

Failure Reports

The contractor shal document units that failed First Article or Production testing, the nature of
the failure, and rework accomplished leading to final acceptance. Failure Summary and Andyss
Reports shdl be ddivered in accordance with CDRL A014.

Program Review/Audits

Preliminary Design Review (PDR)

Within 90 days after the contract award, a Preliminary Design Review (PDR) shdl be
conducted a the contractor’ s facility. The PDR shdl evduate the technical adequacy of the
contractor’s design, and ensure that the design meets the requirements of the Functiona
Basdine, including review of the preliminary production documentation, Program Objectives
and Milestone Schedule (POAMYS), and risk mitigation plans for al Configuration Items.

Critical Design Review (CDR)

At the completion of detail design and prior to commencing Firgt Article Unit assembly, a
Critical Desgn Review (CDR) shdl be conducted at the contractor’ sfacility. The CDR shdl
evauate the contractor’ s production design and documentation, and review any changesin
design since the PDR including quality control procedures, in-process tests and ingpection
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procedures, critical manufacturing processes, plant acceptance test procedures and production
plans.

Functional Configuration Audit/Physical Configuration Audit (FCA/PCA)

The contractor shal schedule and provide services for the government’ s conduct of a
concurrent Functiona Configuration Audit (FCA) and Physica Configuration Audit (PCA) in
accordance with paragraph 4.4 of Appendix A.

Production Program Reviews

Production Program Reviews are to include programmiatic, technical and cost issues and will be
held as required by the government. The location of the Program Reviews will dternate
between the contractor’ s facility and the NUWC Divison Newport facilitiesin Newport, RI.
The firgt Program Review shdl take place at the contractor’ s facility within 90 days of
authorization to commence production.

Integrated L ogistics Support

Technical Repair Standards

The contractor shall develop Technical Repair Standards (TRS).  Technical Repair Standards
shdl be delivered in accordance with CDRL AQ16. The TRS shdl be delivered within 90 days
of firgt production ddivery.

I ntegrated Allowance Document
The Contractor shall develop Integrated Allowance Documents. Integrated Allowance
Documents shall be ddlivered in accordance with CDRL AQQ6.

Production Progress Reports

The contractor shal deliver Production Progress Reports prepared in the format shown in DD
Form 375, Exhibit C (GFI). Progress Reports shall be ddivered in accordance with CDRL
A020.

Conferences

The contractor shal arrange conferences at the government’ s request, and document
conference minutes and action items. The contractor shal provide Conference Minutesin
accordance with CDRL A002.

SECURITY

The security level of thiswork is classfied as CONFIDENTIAL.

ENVIRONMENTAL

The contractor shal be responsible for compliance with al locd, state, and federd
environmenta regulations concerning hazardous materids and hazardous waste utilized and/or
generated during the execution of this contract.

PREREQ 1123-0001
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PACKAGING AND MARKING

The Outboard Electronic Canisters shall be packaged in accordance with MIL-STD-129N and
marked in accordance with NAV SEA Drawing (53711-733344 Rev 1 - Preiminary), and
MIL-STD-130K. The shipping containers shal meet the rough handling test requirements of
MIL-STD-2073-1D. The units shall be cushioned to prevent movement and damage. Each
Outboard Electronic Canister and associated shipping container shal be marked with:

Unit nomenclature,

“M/F 2F COG STOCK

‘A’ CONDITION",

Contract number,

Factory acceptance date,

Serid number,

Manufacturer’s CAGE code,
Nationa Stock Number (TBD)

The Outboard Electronic Canigter shipping container shdl contain test data card, a certificate of
conformance and shall have shipping weight marked.

DELIVERY
The contractor shall ddliver the Firgt Article Test Outboard Electronic Canisters to:

Naval Undersea Warfare Center

Divison Newport

Receiving, NETC Bldg 47

47 Chandler St

Newport, Rl 02841-1716

Attn: James Thacker, NUWCDIVNPT Code 2131

and the Production Outboard Electronic Canisters to:

NAVSEA Detachment, Consolidated Stock Point

Materid Representative (East)

Attn: Mr. Roy Hollowel

Cheatham Annex, Building 13

108 Sandra Dr.

Williamsburg, VA 23185-8792

The contractor shal deliver Production units within 365 days after receiving First Article
Approval. The monthly report (Production Progress report, DD form 375) (CDRL A020),
defining the events of the month preceding delivery, is required until al materid under the

PREREQ 1123-0001
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contract is delivered. Two (2) copies shal be ddivered to NUWCDIVNPT, one (1) copy to
James Thacker, Code 2131, and one (1) copy to Frank A. Tito, Code 2131.
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SOW APPENDIX A
ATTACHMENT 1A
CONFIGURATION MANAGEMENT REQUIREMENTS
FOR

Wide Aperture Array (WAA) Outboard Electronic Canister
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10 SCOPE
11 PURPOSE

This Appendix establishes the requirements for the contractor's Configuration Management (CM) program in
accordance with MIL-STD-973.

20 REFERENCED DOCUMENTS

The following documents form a part of this appendix to the extent specified herein. In the event of any conflict or
inconsistency between this document and the reference documents, this document shall take precedence.

21 MILITARY STANDARDS

MIL-STD-100G Engineering Drawings
MIL-STD-130K Identification Markings of U. S. Military Property

22 OTHER DOCUMENTS

EIA-649 National Consensus Standard for Configuration
Management

30 GENERAL REQUIREMENTS

The contractor shall provide and maintain a program for Configuration Management (CM) for the Wide A perture
Array (WAA) Outboard Electronic Canister in accordance with the guidance provided in EIA-649. The EIA-649
paragraphs cited herein include all subparagraphs including referenced appendices unless they are specifically
deleted or tailored herein.

31 CONTRACTUAL ORGANIZATION

The contractor shall implement an internal CM system to ensure that the responsibilities for CM and the relationships
with other program functional groups are defined and included in program management planning using EIA-649 asa
guideline. The contractor’s CM Program shall include the following:

a. The contractor shall designate a primary and alternative representative to act as the contractor’ s point of
contact for all matters pertaining to configuration management in this contract.

b. The contractor’ s representative shall be present, or otherwise be available, to support the contractor’s
proposed Class | engineering changes and Requests for Waiver at the government Change Control Board
meetings.

c. CM shall be represented on other contractor boards which meet (such as“Material Review
Board”, etc.) and the degree of participation and authority on these boards shall be defined.

d. The contractor’s CM plans and procedures for configuration baseline identification,
configuration control, configuration status accounting and configuration audits shall be defined in
the contractor CM Plan.

311  Subcontractor Configuration Management Requirements
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The contractor shall ensure that the requirements of this document are applied to subcontractors and suppliers, to
the extent necessary to ensure that the configuration integrity of hardware meets the requirements of the SOW.

32 GOVERNMENT SURVEILLANCE OF CONTRACTOR CONFIGURATION MANAGEMENT

The NUWCDIVNPT program office and on-site government personnel (DCMC) shall be responsible for surveillance
of the contractor’s CM program to ensure compliance with contractual requirements. Surveillance will begin at the
time of contract award. The contractor shall make available all documents implementing the contractor’s CM
program. The government will have access to the Contractor’ sinternal information system used to control all
engineering changes. The contractor shall provide subcontractor CM documents at the government’ s request.

4.0 CONFIGURATION REQUIREMENTS
41 CONFIGURATION IDENTIFICATION

Baselines applicable to this procurement are the Functional Baseline, the First Article Test Baseline and the Product
Baseline. These and other elements of configuration identification are described in the following paragraphs.

411  Configuration Item
The Configuration Item (CI) for this contract isthe Wide Aperture Array (WAA) Outboard Electronic Canister.
412  Functional Baseline

The Functional Baselineis established at contract award and consists of those documentsidentified in the Statement
of Work and the documents referenced therein. Each configuration item shall be designed, constructed, and tested in
accordance with the Functional Baseline and any authorized changes thereto, until the establishment of the Product
Baselinefor the Cl.

413 First Article Test Baseline

After the Critical Design Review (CDR), and prior to the start of First Article Testing (FAT), aFirst Article Test
Baseline shall be established by the contractor, to monitor and define the hardware configuration identification
during testing and shall consist of the engineering documentation that defines each CI under test. The baseline shall
be recorded in the First Article Baseline Report (CDRL A018). TheFirst Article Baseline Report shall include thelist
of drawings and their revision letters that accurately define the First Article units under test.

414 Product Baseline

The Product Baseline shall consist of the engineering documentation, including inspection and acceptance test
requirements that define the Cl'sidentified in paragraph 4.1.1. The Product Baseline shall be established upon
completion of the Functional and Physical Configuration Audits (FCA and PCA) and shall reflect the correction of
configuration audit deficiencies. Each configuration item shall be built in accordance with the Product Baseline and
authorized changes thereto.

415  Nomenclature, Serial Number Assignments and Identification Plates

The contractor shall provide requests for revisions to Nomenclature, serial number assignments, and identification
plates.

4.2 CONFIGURATION CONTROL
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The contractor shall eval uate, review and implement all government-approved changes to the approved product
baseline, as defined in the SOW. All Engineering Changes, Deviations/Waivers, Specification Changes and Notices
of Revision to the Product Baseline established under this contract shall be prepared in accordance with the
Engineering Changes requirement of the SOW using EIA-649 as guidance for classification.

421  Class| ECPs Major Deviations/Waivers

Class | ECPs, Mgjor Deviations/Waivers are defined in EIA-649. The contractor shall prepare Class | ECPs,
Deviations/Waiversin accordance with the Engineering Changes requirement of the SOW using EIA-649 asa
guidelinefor classification. Prior to the preparation of Class | ECPs and Requests for Deviation (RFDs), the need for
achange must be established by technical investigation and analysis by the contractor. The contractor shall prepare
preliminary ECP and RFDs when the investigation has produced sufficient evidence to justify the need for an
engineering change.

a. The preceding does not preclude the contractor from voluntarily developing ECPs. The Procuring
Contracting Officer (PCO) or hisrepresentative may require at any time in writing, the contractor to develop
aClass | ECP within the scope of the contract.

b. The contractor shall, upon request by the government, provide an estimate of the number and kind of
man-days considered necessary to prepare aformal ECP.

422  Engineering Release

The contractor shall assure that all design releases are processed through the CM authority and that configuration
identification, change control, and status accounting of engineering releases are accurately maintained to ensure
compatibility, traceability, integrity, and control of configuration items.

423  Specification Change Notice (SCN)

Specification Change Notices (SCNs), when required, shall be prepared in the format specified by the SOW.

424  Classll ECPs/Minor Deviations/Waivers

Class || ECPs and Minor Deviations (RFD) are defined in EIA-649. The contractor shall submit copies of such
changesin electronic format to the DCMC for concurrence in classification only at the contractor’ s Change Control
Board or Material Review Board. Should the contractor proceed with the change prior to government concurrencein
classification, they shall do so at their own risk.

4.3 CONFIGURATION STATUSACCOUNTING (CSA)

The contractor shall implement a CSA system using EIA-649 asaguideline.

44 CONFIGURATION AUDITS

The contractor shall schedule and provide services for the government's conduct of Functional Configuration Audits
(FCAs) and Physical Configuration Audits (PCASs) for thefirst article units using EIA-649 as aguideline at the times
scheduled on the government-approved milestone schedule. The FCA/PCA shall be held at the contractor's

manufacturing facility.

Additionally, configuration audits may be conducted:
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a. On the configuration change portion of amajor engineering change when the modification to the
equipment consists of afunctional change to the product baseline.

b. Following amajor change in the manufacturing process.

c. When the released engineering documentation does not fully and accurately reflect the configuration
being produced.

d. To verify the correction of major discrepanciesidentified in aprevious PCA.

The contractor shall provide the facilities, personnel, and documentation to conduct the audit. The contractor shall
prepare a data package (CDRL A001) with applicable datarequired for the audit. The contractor shall prepare an
agenda and minutes for each audit (CDRL A002). The government-approved agendashall include the audit
schedule. The minutes shall document the audit findings and planned corrective actions for reported discrepancies.

44] Audit personnel

The audit team will consist of government personnel and contractor personnel. The audit team will be chaired by the
PM $425 Configuration Manager or his designated representative.

The audit team chairman will have the authority to recommend acceptance or rejection of the equipment.

The contractor shall document (CDRL A001) and include in the audit, minutes, reasons for rejection and disapproval
by the audit team and the specific deficiencies shall be noted for further PM S425 review.

442  Functional Configuration Audit (FCA)

A Functional Configuration Audit (FCA) servesto verify that the system is compliant with the requirements of the
CIPS. The functional audit shall be conducted using EIA-649 asaguideline. Prior to the beginning of the FCA the
contractor shall provide to the government the First Article Test Baseline documentation (CDRL A018) which fully
defines the CI to be audited, and as defined in paragraph 4.1.3 of this appendix. Upon resolution of all FCA problem
areas, First Article Test Baseline documentation shall be updated to reflect all necessary changes.

443  Physical Configuration Audit

The hardware PCA shall verify that the first article test unit as-built hardware conformsfully to the First Article Test
Baseline Report. The FCA shall have been successfully completed prior to the beginning of the PCA. All drawings
and documentation that were "vaulted" prior to the beginning of the FCA shall be delivered to the government along
with all other documentation that the government requests prior to PCA. The PCA shall be conducted using EIA-649
asaguideline. Oncethe PCA is completed and the government acceptance received, then the contractor shall be
responsible to maintain the established Product Baseline for each Cl that has passed PCA.

4431 Change Moratorium
When the PCA is conducted, a moratorium on changes shall be imposed during the period of audit. All changesin
the process of being incorporated into the hardware, and documentation shall be presented to the audit team as the

listing of outstanding changes.

4432 Audit Scope
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Theremoval of circuit card assemblies, modules, and replaceabl e assemblies/partsis required to make visible all
assembliesfor audits. The PCA will include 100% review of all itemsidentified asrepair parts. Accessto the
equipment in various stages of assembly may be requested by the audit team.

4433 Workmanship Discrepancies

In the event that the PCA should incidentally disclose aworkmanship problem as opposed to a difference between
hardware and baseline documentation, the problem shall be documented (CDRL A003) and referred to the
Administrative Contracting Officer and Technical Design Agent for resolution.

4434 Equipment Retest

The contractor shall conduct a government-approved retest (GFI) of the audited items after the discrepancies have
been identified to ensure that no faults were induced during PCA process.

Production of units shall not commence until all differences between the baseline documentation identified in
paragraph 4.1.4 above have been resolved and the resol ution approved by the government.

4435 PCA Completion

PCA findings will be released at the conclusion of the audit. Upon completion of the PCA, the contractor shall
prepare and submit, as part of the audit report, the PCA Certification Package (CDRL A003). The PCA Certification
Package shall contain all the discrepancies found during the PCA, changes required to the product baseline as a
result of the audit and implementation status of all agreed to discrepancies affecting the as-built hardware and
provide proof of incorporation. Such changes shall be appropriately flagged for ready identification, and the
contractor shall certify that all such changes are flagged.
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SOW APPENDIX B
ATTACHMENT 1B
DATA AND DOCUMENTATION AVAILABLE
FOR REVIEW AND INSPECTION AT

PHYSICAL CONFIGURATION AUDIT (PCA PACKAGE)
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DATA AND DOCUMENTATION AVAILABLE
FOR REVIEW AND INSPECTION AT PHYSICAL
CONFIGURATION AUDIT (PCA PACKAGE)

NOTE: This datadocumentation shall be provided to Physical Configuration Audit (PCA) Team Members or
otherwise made readily available for review and inspection (CDRL A019) during on-site PCA. Therequirements are
stated in the context of audit of the data and documentation intended for configuration management of the
production of the Wide Aperture Array (WAA) Outboard Electronic Canister as represented by the First Article
sampl e and separate piece parts thereof.

APP. 1 Cover Sheet, Certification, and Table of Contents comprising: identification of the

Wide Aperture Array (WAA) Outboard Electronic Canister by nomenclature and assigned serial numbers; listing and
identification of major parts; manufacturer’s certification of accuracy; and table of contents shall be included as front
material in the PCA Package.

APP. 2 Drawings of the First Article Sample Wide Aperture Array (WAA) Outboard Electronic Canister
including descriptions of design changes and reasons for each change shall be included in or attached to the PCA
Package.

APP. 3 Configuration Accountability record describing the status of engineering drawing changes and list
of materials shall beincluded in the PCA Package.

APP. 4 Inspection/Test Flow Chart which illustrates where in the production chain each inspection/test is
performed and an accompanying list of inspection/test criteriaand procedures shall be included in the PCA Package.
The inspection and procedures documentation shall be available for review as requested during PCA.

APP.5 Manufacturing Methods and Process Sheets which describe production procedures, processes,
and fixtures used in production of the Wide Aperture Array (WAA) Outboard Electronic Canister shall belistedin
the PCA Package. The manufacturing methods and process sheets documentation shall be made available for review
asrequested during PCA.

APP. 6 Incoming Inspection Control Procedures including the contractor’ s procurement specifications, list
of vendors, and incoming inspection/test criteria and procedures shall be listed and described in the PCA Package.
Documentation shall be made available for review as requested during PCA.

APP.7 Test Procedures for production and production control inspection of the Wide Aperture Array
(WAA) Outboard Electronic Canister shall be listed and described in the PCA Package. Documentation shall be
made available for review as requested during PCA.

APP. 8 Test Methods sheets and Standards Sel ection Procedures describing the operation and calibration
of test equipment used for production and production control tests shall be listed and described in the PCA Package.
Documentation shall be made available for review as requested during PCA.

APP.9 Nonstandard Parts and Parts Requiring Source Control shall be listed and described in the PCA
Package. Documentation shall be made available for review as requested during PCA.

APP. 10 Work Sheetsin sufficient quantity for recording the details of the PCA findings and planned corrective
actions shall beincluded in the PCA Package.
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18 ESTIMATED
TOTAL PRICE

DI - CVAN- 80642C SOWN 3.4.3.2 NUWCDI VNPT, CODE 2131
7. DD 250 REQ 9. DISTSTATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
LT REQUIRED SEE BLOCK 16 SEE BLOCK 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
D SUBMISSION Draft
A SEE BLK 16 N A 20 DARC Reg | Repr
16 REMARKS 2131 JI M THACKER
BLK 4: CONTRACTCR FORVAT | NCLUDI NG EQUI VALENT DETAI L 2131 ERANK A TI TO
| S PERM SSABLE. LOCAL DCAS 1 1
BLK 8: ALLOW 30 DAYS FOR GOVERNMENT REVI EW  APPROVAL
REQUI RED FOR NORS ASSOCI ATED W TH CLASS | ECPS ONLY.
BLK 9: SEE ATTACHED ADDENDUM
BLK 10 & 12: FIRST SUBM TTAL SHALL BE CONCURRENT W TH
ASSQOCI ATED CLASS | ECP, AND ATTACHED THERETQ
BLK 13: FI NAL SHALL | NCORPORATE ALL REVI EW COVWENTS AND
CCORRECTI ONS
BLK 16: DELIVER ON GFI FORM I N . DOC FORVAT
15. TOTAL 3 3
G. PREPARED BY H. DATE .  APPROVED BY J. DATE
2131 JI M THACKER DEPT DATA NMANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 7 of 20 Pages

1161/183

INBBBDA-XX-XXXX




Form Approved
CONTRACT DATA REQUIREMENTS LIST o Approved
(1 Data Iltem)
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please
DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAA CBE N66604- XXXX- XXXX
1. DATAITEMNO. | 2. TITLE OF DATAITEM 3. SUBTITLE 17. PRICE GROUP
A008 SPECI FI CATI ON CHANGE NOTI CE ( SCN)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
18 ESTIMATED
DI - CVAN- 80643C SOW 3. 4. 3.2 NUWCDI VNPT, CODE 2131 TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED
LT Q SEE BLOCK 16 SEE BLOCK 16 b. COPIES
8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION
A SEE BLK 16 N A 30 DARC Reg | Repr
16. REMARKS
2131 JI M THACKER
BLK 8: ALLOW 30 DAYS FOR GOVERNMENT REVI EW APPROVAL |'S 2131 ERANK A TI TO
FOR TECHNI CAL CONTENT AS WELL. LOCAL DCAS 1 1
BLK 9: SEE ATTACHED ADDENDUM
BLK 10 & 12: SUBM T DRAFT CONCURRENT TO ASSOCI ATED
CLASS | ECP.
BLK 13: FINAL SHALL | NCORPCRATE ALL REVI EW COMMVENTS AND
CORRECTI ONS.
BLK 16: DELIVER ON GFI FORM I N . DOC FORNVAT
15. TOTAL 3 3
G. PREPARED BY H. DATE . APPROVED BY J. DATE
2131 JI M THACKER DEPT DATA MANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 8 of 20 Pages

1161/183

INBBBDA-XX-XXXX




Form Approved
CONTRACT DATA REQUIREMENTS LIST o Approved
(1 Data Iltem)
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please
DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAA CBE N66604- XXXX- XXXX
1. DATAITEMNO. | 2. TITLE OF DATAITEM 3. SUBTITLE 17. PRICE GROUP
A009 REQUEST FOR NOVENCLATURE (DD FORM 61)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
18 ESTIMATED
DI - CVAN- 81254A SOW 3. 4. 4 NUWCDI VNPT, CODE 2131 TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED
LT Q ONE/ R SEE BLOCK 16 b. COPIES
8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION
A SEE BLK 16 N A 20 DARC Reg | Repr
16. REMARKS
2131 JI M THACKER
BLK 8: ALLOW 30 DAYS FOR GOVERNMENT REVI EW APPROVAL |'S 2131 ERANK A TI TO
FOR TECHNI CAL CONTENT AS WELL. LOCAL DCAS 1 1
BLK 9: SEE ATTACHED ADDENDUM
BLK 12: SUBM T CONCURRENT TO PHYSI CAL CONFI GURATI ON
AUDI T (PCA).
BLK 13: FINAL SHALL | NCORPCRATE ALL REVI EW COMMVENTS AND
CORRECTI ONS.
15. TOTAL 3 3
G. PREPARED BY H. DATE . APPROVED BY J. DATE
2131 JI M THACKER DEPT DATA MANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 9 of 20 Pages

1161/183

INBBBDA-XX-XXXX




Form Approved
CONTRACT DATA REQUIREMENTS LIST oo Approved
(1 Data Item)

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,

gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection

of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215

Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please

DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

A ™ ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAA CBE N66604- XXXX- XXXX
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A010 TEST PROCEDURE FI RST ARTI CLE TEST PROCEDURE
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI - NDTI - 80603 SOW3.4.1, 3.7.2 NUACDI VNPT, CCDE 2131 AT
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED ONE/ R SEE BLOCK 16 b. COPIES
8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Einal
SUBMISSION
A SEE BLOCK 16 N A SEE BLOCK 16 Reg | Repr
16 REMARKS 2131 JI M THACKER
BLK 8: ALLOW 30 DAYS FOR GOVERNMVENT REVI EW 2131 FRANK A TI TO
LOCAL DCAS 1 1
BLK 9: SEE ATTACHED ADDENDUM
BLK 12: SUBM T DRAFT FCR REVI EW NOT LATER THAN 60 DAYS
PRI OR TO START OF FA PRODUCTI ON.
BLK 13: SUBM T FI NAL FOR ACCEPTANCE 30 DAYS AFTER
RECElI PT OF GOVERNMENT COMMENTS. SUBM T ADDI TI ONAL
UPDATES REQUI RED TO REFLECT ENG NEERI NG CHANGE PROPCSALS
NOT LATER THAN 30 DAYS AFTER ECP APPROVAL.
15. TOTAL 3 3
G. PREPARED BY H. DATE . APPROVED BY J. DATE
2131 JI M THACKER DEPT DATA NMANAGER

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 10 of 20 Pages

1161/183

INBBBDA-XX-XXXX




CONTRACT DATA REQUIREMENTS LIST
(1 Data ltem)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please
DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 11 of 20 Pages
1161/183

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAA OBE N66604- XXXX- XXXX
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A011 TEST PROCEDURE PLANT ACCEPTANCE TEST PROCEDURE
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI - NDTI - 80603 SOW3.8.2.2 NUWCDI VNPT, CODE 2131 S e
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED O\lE/ R SEE BLW 16 b. COPIES
8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION
A SEE BLOCK 16 N A SEE BLOCK 16 Reg | Repr
16. REMARKS 2131 JIM THACKER |1 |1
BLK 8: ALLOW 30 DAYS FOR GOVERNMENT REVI EW 2131 FRANK A TITO |1 1
LOCAL DCMC
BLK 9: SEE ATTACHED ADDENDUM
BLK 12: SUBM T NOT LATER THAN 90 DAYS PRI OR TO START COF
PLANT ACCEPTANCE TESTI NG
BLK 13: SUBM T FI NAL FOR APPROVAL NOT LATER THAN 30 DAYS
AFTER RECEI PT OF GOVERNVENT COMVENTS.
15. TOTAL 3 3
G. PREPARED BY H. DATE . APPROVED BY J. DATE
2131 JI M THACKER DEPT DATA MANAGER

INBBBDA-XX-XXXX




CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188
(1 Data Iltem)
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please
DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAA CBE N66604- XXXX- XXXX
1. DATAITEMNO. | 2. TITLE OF DATAITEM 3. SUBTITLE 17. PRICE GROUP
A012 TEST | NSPECTI ON REPORTS
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
18 ESTIMATED
DI - NDTI - 80809B SOW3.7.3, 3.8.2.3 NUWCDI VNPT, CODE 2131 TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED
LT Q MIHLY SEE BLOCK 16 b. COPIES
8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION
N A SEE BLK 16 N A 10 DARP Reg | Repr
16. REMARKS
2131 JI M THACKER
BLK 9: SEE ATTACHED ADDENDUM 2131 FRANK A TI TO 1
LOCAL DCAS 1
BLK 12: SUBM T NOT LATER THAN 30 DAYS AFTER BEGQ NNI NG
PRCDUCTI ON.
15. TOTAL 3
G. PREPARED BY H. DATE . APPROVED BY J. DATE
2131 JI M THACKER DEPT DATA MANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 12 of 20 Pages

1161/183

INBBBDA-XX-XXXX




Form Approved
CONTRACT DATA REQUIREMENTS LIST o Approved
(1 Data Iltem)
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please
DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAA OBE NE6604- XXXX- XXXX
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A013 TEST DATA CARDS FOR TRANSDUCERS &
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
18 ESTIMATED
DI - GDRQ 81048 SOW 3. 8. 4 NUWCDI VNPT, CODE 2131 TOTAL PRIGE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED
LT Q SEE BLK 16 SEE BLOCK 16 b. COPIES
8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION
N A SEE BLK 16 N A SEE BRI (XK 16 Reg | Repr
16. REMARKS
2131 JI M THACKER
BLK 9: SEE ATTACHED ADDENDUM 2131 FRANK A TI TO
LOCAL DCAS 1
BLKS 10, 12 & 13: THE APPLI CABLE TEST DATA CARD SHALL BE
PACKED W TH | TS ASSOCI ATED HARDWARE AT THE TI ME OF
SHI PMENT. A SET OF TEST DATA CARDS SHALL BE SENT TO
EACH ADDRESSEE AT THE TI ME OF SHI PMENT.
15. TOTAL 0 3
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
2131 JI M THACKER DEPT DATA MANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 13 of 20 Pages

INBBBDA-XX-XXXX



CONTRACT DATA REQUIREMENTS LIST

(1 Data Iltem)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please
DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

A

C. CATEGORY:
TDP

™ OTHER X

D. SYSTEM/ITEM
WAA GBE

E. CONTRACT/PR NO.
N66604- XXXX- XXXX

F. CONTRACTOR

1. DATAITEM NO.
A014

2. TITLE OF DATA ITEM

FAI LURE SUWARY AND

ANALYSI S REPCRT

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
Dl - RELI - 80255

5. CONTRACT REFERENCE

SOV3.6.1, 3.8.5

6. REQUIRING OFFICE
NUWCDI VNPT, CCDE 2131

17. PRICE GROUP

18 ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
LT REQUIRED SEE BLOCK 16 SEE BLOCK 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
D SUBMISSION Draft
A SEE BLK 16 N A 10 DARC Reg | Repr
16. REMARKS 2131 JIMTHACKER |1 |1
BLK 8: ALLOW 30 DAYS FCR GOVERNMENT REVI EW 2131 FRANK A TI TO
LOCAL DCAS
BLK 9: SEE ATTACHED ADDENDUM
BLK 10 & 12: REPORTS SHALL BE SUBM TTED NOT LATER THAN
10 DAYS AFTER EACH FAI LURE.
BLK 13: FI NAL SHALL | NCORPORATE ALL REVI EW COWENTS
AND CORRECTI ONS.
15. TOTAL 3 3
G. PREPARED BY H. DATE .  APPROVED BY J. DATE
2131 JI M THACKER DEPT DATA NMANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 14 of 20 Pages

1161/183

INBBBDA-XX-XXXX




Form Approved
CONTRACT DATA REQUIREMENTS LIST opom Approved
(1 Data Item)

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,

gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection

of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215

Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please

DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

A ™ ™ OTHER X
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
WAA CBE N66604- XXXX- XXXX
1. DATAITEMNO. | 2. TITLE OF DATAITEM 3. SUBTITLE 17. PRICE GROUP
A015 PRODUCT DRAW NGS AND ASSCCI ATED LI STS
. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI - DRPR- 81000A SOW3.4.1, 3.4.3.1, 3.7.2 NUMCDI VNPT,  CODE 2131 B TAL PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
DD REQUIRED SEE BLOCK 16 SEE BLOCK 16 b. COPIES
8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Einal
SUBMISSION ra
A SEE BLK 16 N A SEE BLOCK 16 Reg | Repr
16 REMARKS 2131 JI M THACKER
BLK 4: SEE ATTACHED TDP OPTI ON SELECTI ON WORKSHEET 2131 FRANK ATITO |1
LOCAL DCAS 1 1
BLK 7: NUWC, CODE 2131 SHALL SI GN DD FORM 250 FOR ACCEPTANCE
FI NAL SUBM SSI ON ONLY. DRAFT AND DRAW NG UPDATE DELI VERI ES
SHALL BE BY LETTER OF TRANSM TTAL ONLY.
BLK 9: SEE ATTACHED ADDENDUM
BLK 10, 12, 13: DRAFT COPI ES OF THE PRODUCTI ON PACKAGE TO BE
SUBM TTED 60 DAYS PRI OR TO PCA/ FCA. FI NAL COPI ES OF THE
PRODUCTI ON PACKAGE SHALL BE DELI VERED 30 DAYS AFTER RECEI PT
COMMENTS. SUBM T REVI SI ONS TO DRAW NGS ASSOCI ATED W TH CLASS
ECPS NLT 60 DAYS AFTER ECP APPROVAL. SUBM T REVI SI ONS
TO DRAW NGS FOR CLASS || CHANGES EVERY 60 DAYS.
SUBM T COVPLETE DWG PACKAGE W CHANGES | NCORPORATED NLT 60
AFTER CONTRACT AWARD.
15. TOTAL 3 4 0
G. PREPARED BY H. DATE . APPROVED BY J. DATE
2131 JI M THACKER DEPT DATA MANACER

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 15 of 20 Page

1161/183

INBBBDA-XX-XXXX




Form Approved
CONTRACT DATA REQUIREMENTS LIST oo Aproved
(1 Data Item)

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,

gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection

of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215

Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please

DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

A TDP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAA CBE NG6604- XXXX- XXXX
1. DATAITEMNO. | 2. TITLE OF DATAITEM 3. SUBTITLE 17. PRICE GROUP
A016 TECHNI CAL REPAI R STANDARDS
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
M L- M 24784/ 7A SOW 3. 10. 1 NUWCDI VNPT, CODE 2131 e
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED SEE BLK 16 SEE BLOCK 16 b. COPIES
8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION
A SEE BLK 16 N A 30 DARC Reg | Repr
16 REMARKS 2131 JIMTHACKER |1 |1
BLK 8: ALLOW 90 DAYS FOR GOVERNMENT REVI EW FI NAL 2131 FRANK A TITO (1 1
SUBM SSI ON SHALL | NCORPORATE ALL REVI EW COMVENTS AND 2131 SUSAN CCH K |1 |1
CORRECTI ONS. LOCAL DCAS 1 1
BLK 9: SEE ATTACHED ADDENDUM
BLK 10, 12: SUBM T NLT 90 DAYS AFTER FI RST PRCDUCTI ON
DELI VERY.
BLK 13: SUBSEQUENT SUBM SSI ONS SHALL BE MADE FOR ANY
ENG NEERI NG CHANGE PROPCSALS THAT AFFECTS THE TRS.
RESUBM TTALS SHALL | NCORPCRATE ALL GOVERNMENT COMMENTS
AND CORRECTI ONS.
15. TOTAL 3 3
G. PREPARED BY H. DATE . APPROVED BY J. DATE
2131 JI M THACKER DEPT DATA MANACER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 16 of 20 Page

1161/183

INBBBDA-XX-XXXX




CONTRACT DATA REQUIREMENTS LIST Fom Approved
OMB No. 0704-0188
(1 Data Item)
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please
DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A ™ ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAA CBE N66604- XXXX- XXXX
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A017 CONTRACTOR S CONFI GURATI ON MANGEMENT PLAN
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
18 ESTIMATED
DI - CVAN- 80858B SOW 3. 4 NUWCDI VNPT, CODE 2131 TOTAL PRIGE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED
LT Q SEE BLK 16 SEE BLOCK 16 b. COPIES
8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Einal
SUBMISSION
A SEE BLK 16 N A 30 DARC Reg | Repr
16. REMARKS
2131 JI M THACKER
BLK 4: MAY BE SUBM TTED | N CONTRACTOR FORVAT | NCLUDI NG 2131 FRANK A TITO
EQUI VALENT DETAI L. LOCAL DCAS 1 1
BLK 8: ALLOW 45 DAYS FOR GOVERNMVENT REVI EW
BLK 9: SEE ATTACHED ADDENDUM
BLK 10, 12: SUBM SSI ON DUE CONCURRENT W TH PCA AUDI T.
FI NAL SHALL | NCORPCRATE ALL REVI EW COMMVENTS AND
CORRECTI ONS.
15. TOTAL 3 3
G. PREPARED BY H. DATE I.  APPROVED BY J. DATE
2131 JI M THACKER DEPT DATA NMANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 17 of 20 Page

INBBBDA-XX-XXXX




CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188
(1 Data Item)
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please
DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAA CBE NG6604- XXXX- XXXX
1. DATAITEMNO. | 2. TITLE OF DATAITEM 3. SUBTITLE 17. PRICE GROUP
A018 TECHNI CAL REPORT — STUDY/ SERVI CES FI RST ARTI CLE BASELI NE REPCRT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
18 ESTIMATED
DI - M SC- 80508 SEE BLOCK 16 NUWCDI VNPT, CODE 2131 TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED
LT Q SEE BLK 16 SEE BLOCK 16 b. COPIES
8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION
N A SEE BLK 16 N A SEE BLOCK 16 Reg | Repr
16. REMARKS
2131 JI M THACKER
BLK 5: SOW3.4.1, APP A 4.1.3, 4.4.2 2131 FRANK A TITO (1 1
LCOCAL DCAS 1 1
BLK 9: SEE ATTACHED ADDENDUM
BLK 10, 12&13: SUBM SSI ON DUE 30 DAYS PRI OR TO FCA AND PCA
AUDI T.
15. TOTAL 3 3
G. PREPARED BY H. DATE . APPROVED BY J. DATE
2131 JI M THACKER DEPT DATA MANACER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 18 of 20 Page
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CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please
DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO.

C. CATEGORY:
A TDP

B. EXHIBIT

™ OTHER X

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

F. CONT!

RACTOR

4. AUTHORITY (Data Acquisition Document No.)

Dl - M SC- 80508

5. CONTRACT REFERENCE
SON3.4.2, APP B

6. REQUIRING OFFICE

NUWCDI VNPT, CODE 2131

WAA OBE N66604- XXXX- XXXX
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A019 TECHNI CAL REPORT — STUDY/ SERVI CES FI RST ARTI CLE FCA/ PCA PACKAGE

18 ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED SEE BLK 16 SEE BLOCK 16 b. COPIES
8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Einal
SUBMISSION
A SEE BLK 16 N A 30 DARC Reg | Repr
16, REMARKS 2131 JIMTHACKER |1 |1
BLK 9: SEE ATTACHED ADDENDUM 2131 FRANK A TITO
LOCAL DCAS
BLK 10, 12: SUBM SSI ON DUE CONCURRENT W TH PCA AUDI T.
15. TOTAL 3 3
G. PREPARED BY H. DATE . APPROVED BY J. DATE
2131 JI M THACKER DEPT DATA MANAGER
DD Form 1423-1, JUN 90 Previous editions are obsolete Page 19 of 20 Page
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please
DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in Block E.

C. CATEGORY:
A TDP

A. CONTRACT LINE ITEM NO. B. EXHIBIT

™

OTHER X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

17. PRICE GROUP

18 ESTIMATED
TOTAL PRICE

WAA OBE N66604- XXXX- XXXX
1. DATAITEMNO. | 2. TITLE OF DATAITEM 3. SUBTITLE
A020 PRODUCTI ON PROGRESS REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DD 375 SOWV3.11, 7.0 NUWCDI VNPT, CCDE 2131
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED SEE BLK 16 SEE BLOCK 16 b. COPIES
8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Einal
SUBMISSION
N A SEE BLK 16 N A SEE BLOCK 16 Reg | Repr

16, REMARKS 2131 JI' M THACKER 1
BLK 9: SEE ATTACHED ADDENDUM 2131 FRANK A TITO

LOCAL DCAS
BLK 10, 12&13: SUBM SSI ON DUE WTHI N (TEN) 10 DAYS AFTER
THE FI RST DAY OF EACH MONTH, STARTI NG (TEN) 10 DAYS AFTER
THE FI RST FULL MONTH AFTER CONTRACT AWARD.

15. TOTAL 3
G. PREPARED BY H. DATE . APPROVED BY J. DATE

2131 JI M THACKER DEPT DATA MANAGER

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 20 of 20 Page
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DD FORM 1423
CONTRACT DATA REQUI REMENTS LI ST
BLOCK 16 ADDENDUM

BLOCK 9: The following information is specifically included in
anplification of the Block 9 Distribution Statenent selected:

Di stribution Statenment paragraphs are in addition
t o CLASSI FI CATI ON mar ki ngs of the dat a.

CDRLs A001 thru A020:

BLOCK 9:

Distribution Statement D: Distribution authorized to DoD and DoD
contractors only; Critical Technol ogy; (date data generated).

Ot her requests for this docunent shall be referred to NUWCDI VNPT,
Code 2131.

The follow ng “EXPORT CONTROL WARNI NG NOTE” rnust be used
in conjunction with DI STRI BUTI ON STATEMENTS identified in al
CDRL Itens.

WARNI NG - This docunent contains technical data

whose export is restricted by the Arnms Export

Control Act (Title 22, U S.C. Sec. 2751 et seq.)

or the Export Adm nistration Act of 1979, as
amended, Title 50, U S.C., App 2401 et seq.

Viol ations of these export |laws are subject to
severe crimnal penalties. Dissemnate in
accordance with provisions of DoD Directive 5230. 25.

INBBBDA-XX-XXXX



Depanment of Defense 1. CLEARANCE AND SAFEGUARDING

Contract Security Classification Specification
< (The requirements of the DoD Industrial Security Manual
apply to all security aspects of this effort.)

a. FACILITY CLEARANCE REQUIRED
CONFIDENTIAL

b. LlEVEL OF SAFEGUARDING REQUIRED
CONFIDENTIAL

2. THIS SPECIFICATION IS FOR: (x and complete as applicable) 3. THIS SPECIFICATION IS: (x and complete as applicable}

D a. PRIME CONTRACT NUMBER & a. ORIGINAL (Compiete date in ail cases) DATE (YYMMDD)
011022
D b. SUBCONTRACT NUMBER D b. REVISED (Supersedes all previous specs) REVISION NO. DATE (YYMMDD)
g ¢. SOLICITATION OR OTHER NUMBER DUE DATE (YYMMDD) D ¢. FINAL (Compiete item 5 in all cases) DATE (YYMMDD)
N66604-1123-0001

4.1S THIS A FOLLOW-ON CONTRACT? (] VYES NO. If YES, complete the following:

Classified matenial received or generated under (Preceding Contract Number)} is transferred to this follow-on contract.

5.1S THIS A FINAL DD FORM 2547 (0 VYes [XI NO.ifYes, complete the following:

In response to the contractor's , retention of the identified classified material is authorized for the period of

request dated

8. CONTRACTOR (include Commercial and Government Entity (CAGE) Code)

a. Name, Address, And Zip Code b. CAGE CODE ¢. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)
THIS DD 254 1S FOR BIDDING PURPOSES ’
ONLY. AN ORIGINAL DD 254 WILL BE ISSUED
UPON AWARD OF CONTRACT.

7. SUBCONTRACTOR

a. Name, Address, And Zip Code b. CAGE CODE c. COGNIZANT SECURITY QFFICE (Name, Address, and Zip Code)

8. ACTUAL PERFORMANCE

a. Location b. CAGE CODE c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

9. GENERAL IDENTIFICATION OF THIS PROCUREMENT
WIDE APERTURE ARRAY (WAA) OUTBOARD ELECTRONIC CANISTER

10. THIS CONTRACT WILL REQUIRE ACCESS TO: YES 11. IN PERFORMING THIS CONTRACT, THE CONTRACTOR WILL: YES

A. HAVE ACCESS TO CLASSIFIED INFORMATION ONLY AT
ANOTHER CONTRACTOR'S FACILITY OR A GOVERNMENT
ACTIVITY

A. COMMUNICATIONS SECURITY (COMSEC) INFORMATION

_|B. RESTRICTED DATA B. RECEIVED CLASSIFIED DOCUMENTS ONLY

C. CRITICAL NUCLEAR WEAPON DESIGN INFORMATION C. RECEIVE AND GENERATE CLASSIFIED MATERIAL

D. FORMERLY RESTRICTED DATA D. FABRICATE, MODIFY, OR STORE CLASSIFIED HARDWARE

E. INTELLIGENCE INFORMATION: E. PERFORM SERVICES ONLY

F. HAVE ACCESS TO U.S. CLASSIFIED INFORMATION OUTSIDE THE

(1) Sensitive Compartmented Information (SCI)
U.S., PUERTO RICO, U.S. POSSESSIONS AND TRUST TERRITORIES

G. BE AUTHORIZED TO USE THE SERVICES OF DEFENSE TECHNICAL
INFORMATION CENTER (DTIC) OR OTHER SECONDARY DISTRIBUTION
CENTER

{2) Non-SC!

F. SPECIAL ACCESS INFORMATION H. REQUIRE A COMSEC ACCOUNT

G. NATO INFORMATION 1. HAVE TEMPEST REQUIREMENTS

H. FOREIGN GOVERNMENT INFORMATION J. HAVE OPERATIONS SECURITY (OPSEC) REQUIREMENTS

I. LIMITED DISSEMINATION INFORMATION K. BE AUTHORIZED TO USE THE DEFENSE COURIER SERVICE

J. FOR OFFICIAL USE ONLY INFORMATION L. OTHER (Specify)

UXOOOo O OooOgoog o
HOXKXXN XK NRQXKE X3
Qoo X OoOoOgxcg O
EXIIZE!ZIZ! U MRXXOX Xz

K. OTHER(Specify)




12. PUBLIC RELEASE. Any information (classified or unclassified) pertaining to this contract shall not be released for public dissemination except as provided by the Industrial Security
Manual or uniess it has been approved for public release by appropriate U.S. Government authority. Proposed public releases shall be submitted for approval prior fo release

z () Direct (J Through (Specify): NONE AUTHORIZED

to the Directorate for Freédom of Information and Security Review, Office of the Assistant Secretary of Defense (Public Affairs) " for review.
In the case of non-DOD User Agencies, requests for disclosure shall be submitted to that agency.

43. SECURITY GUIDANCE. The security classification guidance needed for this classified effort is identified below. If any difficulty is encountered in applying this guidance or if any
other contributing factor indicates a need for changes in this guidance, the contractor is authorized and encouraged to provide recommended changes; to challenge the guidance or the
classification assigned to any information or material furnished or generated under this contract; and to submit any questions for interpretation of this guidance to the official identified
below. Pending final decision, the information involved shall be handled and protected at the highest level of classification assigned or recommended. (Fill in as appropriate for the
classified effort. Attach, or forward under separate correspondence, any documents/guides/extracts referenced herein. Add additional pages as needed to provide complete guidance.)

THE FOLLOWING SECURITY CLASSIFICATION GUIDES WILL BE FORWARDED UPON REQUEST: OPNAVINST S5513.58, ENCLOSURE (88.1)
AN/BSY-2, SUBMARINE COMBAT SYSTEM ; ENCLOSURE (104.1) SUBMARINE COMBAT SYSTEMS (AN/BSY-1 COMBAT CONTROL/ACOUSTIC SET,
CCS MK 1, CCS MK 2 & TLAM-N PLS). CLASSIFIED AND UNCLASSIFIED TECHNICAL INFORMATION GENERATED UNDER THIS CONTRACT SHALL
BE ASSIGNED A DISTRIBUTION STATEMENT BEFORE DISCLOSURE/DISTRIBUITION CONSULT THE COR (CONTRACTING OFFICER'S
REPRESENTATIVE) FOR INFORMATION ON APPLYING THE CORRECT DISTRIBUTION STATEMENT. PERSONNEL ACCESING CLASSIFIED
INFORMATION IN PERFORMANCE OF THIS CONTRACT NEED ONLY POSSESS A SECURITY CLEARANCE AT THE LEVEL NECESSARY TO
ACCOMPLISH THE TASK. THE HIGHEST LEVEL OF CLASSIFICATION FOR THIS CONTRACT IS CONFIDENTIAL. FOR OFFICAL USE ONLY
INFORMATION PROVIDED UNDER THIS CONTRACT SHALL BE PLACED IN AN OUT-OF-SIGHT LOCATION IF THE WORK AREA IS ACCESSIBLE TO
PERSONS WHO DO NOT HAVE A NEED FOR THE INFORMATON DURING WORKING HOURS. DURING NONWORKING HOURS, THE INFORMATION
SHALL BE STORED TO PRECLUDE UNAUTHORIZED ACCESS. FILING FOUQ WITH UNCLASSIFIED RECORDS IN UNLOCKED FILES OR DESKS IS
ADEQUATE WHEN INTERNAL BUILDING SECURITY 1S PROVIDED DURING NONWORKING HOURS. WHEN SUCH INTERNAL SECURITY CONTROL IS
NOT EXERCISED, LOCKED BUILDING OR ROOMS WILL PROVIDE ADEQUATE AFTER-HOURS PROTECTION OR THE MATERIAL CAN BE STORED IN
LOCKED RECEPTACLES SUCH AS FILE CABINETS, DESKS OR BOOKCASES. DESTRUCTION WILL BE BY SAME MEANS AS CLASSIFIED
INFORMATION (I. E., SHREDDING, BURNING ECT).

EsTiMATED COMPLETION DATE COGNIZANT COTR//PROGRAM MANAGER, Name, CODE, TEL. No.

DECEMBER 2007 FRANK TITO, CODE 2131, (401) 832-5090

14. ADDITIONAL SECURITY REQUIREMENTS. REQUIREMENTS, IN ADDITION TO ISM REQUIREMENTS, ARE ESTABLISHED FOR THIS CONTRACT. (If Yes, identify the D YES @ No
pertinent contractual clauses in the contract document itself, or provida an appropriate statement which identifies the additional requirements. Provide a copy of the
q to the cognizant rity office. Use item 13 if additional space is needed.)

15. INSPECTIONS. Eiements of this contract are outside the inspection responsibility of the cognizant security office. (If Yes, explain and identify specific areas or D YES & No
elements carved out and the activily responsible for inspections. Use Item 13 if additional space is needed.)

16. CERTIFICATION AND SIGNATURE. Security requirements stated herein are compiete and adequate for safeguarding the classified information to be released or generated under
this classified effort. All questions shall be referred to the official named below.

a. TYPED NAME OF CERTIFYING OFFICIAL b. TimLe . TELEPHONE (/InCLuDE AREA CODE)
KIM N. HOLDER SECURITY SPECIALIST (401) 832-1931
d. ADDRESS (Include Zip Code). 17. REQUIRED DISTRIBUTION
NAVAL UNDERSEA WARFARE CENTER DIVISION & 3. CONTRACTOR
1176 HOWELL STREET D b. SUBCONTRACTOR
NEWPORT, RLO2841 -1708 @ ¢. COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTOR
yA ya
G d. U.S. ACTIVITY RESPONSIBLE FOR OVERSEAS SECURITY ADMINISTRATION
@ €. ADMINISTRATIVE CONTRACTING OFFICER
D f. OTHERS AS NECESSARY

jﬁ 254 ReverSe, DEC 90




